ITEM 010460

Item 0104601 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT - 0-6”
Item 0104602 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT - 7”
Item 0104603 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT —8”
Item 0104604 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT —9”
Item 0104605 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT —10”
Item 0104606 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT —11”
Item 0104607 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT —12”
Item 0104608 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT —13”
Item 0104609 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT — 14”
Item 0104610 - HANDLING COLD RECLAIMED ASPHALT PAVEMENT —15”

DESCRIPTION

Work under this item shall consist of the movement of the cold reclaimed asphalt
pavement sub base material to and from the roadway; spreading the material after
the proper sub grade elevation has been achieved; and fine grading of the cold
reclaimed asphalt pavement to plan as required. @ Compaction shall be
accomplished under the reclamation item included in the contract.

REFERENCED ITEMS

0103301

REQUIRED SUBMITTALS

None

MATERIALS

None

CONSTRUCTION METHODS

The Contractor shall investigate and verify the amount of cold reclaimed asphalt
pavement to be moved and where it can be stored (windrow or stockpile) while the
subgrade is under excavation. The work associated with excavating, removing, and
disposing of any sub base or sub grade materials (non-reclaimed materials) shall be
included and paid for under bid item #0103301.

In areas where the proposed grade lines require only minor subgrade changes, the
reclaimed material may be placed in windrows or stockpiled while the additional
excavation is performed. The Engineer must approve of any plan to windrow the
cold reclaimed asphalt pavement. The area of stockpile may be determined by the

1 010460



Contractor but must be approved by the Engineer. The Contractor may not
interfere with commercial storefronts or residential access, and as such, must
maintain a safe and clear opening free of any obstructions to all driveways and
roads.

Any areas affected by the temporary stockpiling or windrowing of cold reclaimed
asphalt pavement shall be reestablished or repaired as directed by the Engineer at
no cost.

The Contractor shall be responsible for the scheduling of work under this item so as
not to interfere with any sequence of operations developed for this project. Delays
as a result of work required under this item shall not constitute a claim for an
extension of contract time.

METHOD OF MEASUREMENT

This work shall be measured for payment by the actual number of square yards
equal to the area of “Handling Cold Reclaimed Asphalt Pavement (Depth)”
completed and accepted. This item will be measured for payment only one time,
regardless of the actual number of times the material is handled or moved.

BASIS OF PAYMENT

The handling of the cold reclaimed asphalt pavement work shall be paid for at the
contract unit price per square yard of “HANDLING COLD RECLAIMED
ASPHALT PAVEMENT (DEPTH)” complete and accepted, which price shall
include all materials, equipment, tools, disposal of surplus material and labor
incidental thereto. The reclamation of the asphalt pavement shall be paid for as a
separate item. In addition, the establishment of any and all stockpile areas shall be
included in the unit price for this item.

ITEM DESCRIPTION UNIT

0104601 Handling Cold Reclaimed Asphalt Pavement - 0-6” Depth SY.

0104602  Handling Cold Reclaimed Asphalt Pavement - 7 Depth SY.
0104603  Handling Cold Reclaimed Asphalt Pavement - 8” Depth SY.
0104604  Handling Cold Reclaimed Asphalt Pavement - 9” Depth SY.

0104605 Handling Cold Reclaimed Asphalt Pavement - 10” Depth SY.
0104606  Handling Cold Reclaimed Asphalt Pavement - 11” Depth SY.
0104607 Handling Cold Reclaimed Asphalt Pavement - 12” Depth SY.
0104608  Handling Cold Reclaimed Asphalt Pavement - 13” Depth SY.
0104609 Handling Cold Reclaimed Asphalt Pavement - 14” Depth SY.
0104610 Handling Cold Reclaimed Asphalt Pavement - 15” Depth SY.

2 010460



